Evers Agro B.V. Almelo, the Netherlands, applies the following general Terms and
Conditions.

These General Terms and Conditions issued by Fedecom (the sector association for
mechanisation technology), filed at the Registry of the Rotterdam District Court on 5
March 2019. Issued by Fedecom, P.O. Box 2600, 3430 GA Nieuwegein, the Netherlands.
©Fedecom

Article 1: Scope of application

1.1. These Terms and Conditions apply to all offers made by Evers Agro B.V., to all
agreements that it enters into and to all agreements arising from this, all of which insofar
Evers Agro B.V. is the supplier or the contractor.

1.2. Evers Agro B.V. is referred to as the Contractor. The other party is referred to as the
Client.

1.3. In the event of conflicts between the agreement entered into by the Client and the
Contractor and these Terms and Conditions, the provisions of the agreement will prevail.

Article 2: Offers

2.1. All offers are without obligation. The Contractor is entitled to revoke its offer up to
two working days after it has received the acceptance.

2.2. If the Client provides the Contractor with information, the Contractor may assume
that it is accurate and complete and will base its offer on this information.

2.3. The prices stated in the offer are denominated in euros, excluding VAT and other
government levies or taxes. The prices do not include travel, accommodation, packaging,
storage and transport costs, nor do they include costs for loading, unloading and
cooperating with customs formalities.

Article 3: Confidentiality

3.1. All information provided to the Client by or on behalf of the Contractor, such as
offers, designs, images, drawings and know how, of whatever nature and in whatever
form are confidential, and the Client will not use it for any purpose other than for the
implementation of the agreement.

3.2. The Client will not disclose or reproduce the information referred to in paragraph 1
of this article.

3.3. If the Client infringes one of the obligations referred to in paragraphs 1 and 2 of this
article, it will owe an immediately payable penalty of € 25,000 for each infringement.
This penalty can be claimed in addition to compensation by virtue of the law.

3.4. The Client must return or destroy the information referred to in paragraph 1 of this
article immediately on request, with in a period set at the discretion of the Contractor. If
this provision is infringed, the Client will owe the Contractor an immediately payable
penalty of € 1,000 per day. This penalty can be claimed in addition to compensation by
virtue of the law.

Article 4: Advice and information provided

4.1. The Client cannot derive any rights from advice and information provided by the
Contractor that is not directly related to the contract. 4.2. If the Client provides the
Contractor with information, the Contractor may assume that it is accurate and complete
when implementing the agreement.

4.3. The Client determines and is responsible for the scope and efficiency of the repair(s)
and/or work to be performed. The Client decides on the technical and other specifications
based on which the repair(s) and/or other work will ultimately be performed.

4.4. The Client indemnifies the Contractor against any third-party claims related to the
use of advice, drawings, calculations, designs, materials, brands, samples, models and
the like provided by or on behalf of the Client. The Client will compensate the Contractor
for all damage suffered by the Contractor, including all costs incurred for defence against
these claims.



Article 5: Delivery time/implementation period

5.1. Delivery times or implementation periods specified are indicative.

5.2. The delivery time or implementation period only commences once an agreement has
been reached on all commercial and technical details, once all the information, including
final and approved drawings and the like, is in the possession of the Contractor, the
agreed payment (or instalment) has been received, and the other conditions for the
contract have been met.

5.3. If:

a. there are circumstances other than those known to the Contractor at the time it set
the delivery period or implementation period, the delivery period or implementation
period may be extended by the time the Contractor needs - taking into account its
planning - to implement the contract under these circumstances;

b. there are contract extras, the delivery period or implementation period may be ex-
tended by the time the Contractor needs - taking into account its planning - to have the
materials and parts delivered and to carry out the contract extras;

c. the Contractor suspends its obligations, the delivery period or implementation period
may be extended by the time the Contractor needs - taking into account its planning - to
implement the contract after the reason for the suspension no longer applies.

Unless the Client has evidence to the contrary, the duration of the extension of the de-
livery period or implementation period is presumed to be necessary and to be the result
of a situation as referred to above in a to c.

5.4. The Client is obliged to pay all costs that the Contractor incurs or damages that the
Contractor suffers as a result of a delay in the delivery or implementation period as
stated in paragraph 3 of this article.

5.5. Under no circumstances does exceeding the agreed delivery or implementation
period give the Client the right to compensation or to terminate the agreement. The
Client indemnifies the Contractor against any third-party claims due to exceeding the
delivery or implementation period.

Article 6: Delivery and risk transfer

6.1. Delivery takes place when the Contractor, at its business location, makes the good
avail-able to the Client and has informed the Client that the good is at its disposal. From
that time onwards, the Client bears the risk of the good in terms of storage, loading,
transport and unloading among others.

6.2. The Client and the Contractor may agree that the Contractor will be responsible for
the transport. In that case too, the Client bears the risk of, inter alia, storage, loading,
transport and unloading. The Client can insure itself against these risks.

6.3. If a good is exchanged and the Client retains the good to be exchanged pending
delivery of the new good, the risk of the good to be exchanged remains with the Client
and all costs will be for its account until the time that it hands over the good to the
Contractor. The costs referred to in the previous sentence also include the costs of
maintenance and any damage, regardless of the cause. If the Client is unable to deliver
the good to be exchanged in the condition in which it was when the agreement was
concluded, the Contractor may terminate the agreement.

Article 7: Price changes

7.1. The Contractor may pass on to the Client an increase in cost-determining factors
that occurs after entering into the agreement. The Client is obliged to pay the price
increase immediately on the Contractor’s request.

7.2. If the Client is a consumer, being a natural person who is not acting by reason of his
profession or business, and the price increase referred to in paragraph 1 occurs within
three months of the date on which the agreement was concluded, the Client will have the
right to terminate the agreement.

Article 8: Force majeure
8.1. If the Contractor fails to fulfil its obligations, this cannot be attributed to the
Contractor if this failure is due to force majeure.



8.2. Force majeure includes, inter alia, if third parties engaged by the Contractor - such
as suppliers, subcontractors and transporters, or other parties that the Client is
dependent on - do not meet their obligations at all or on time, or circumstances due to
weather conditions, natural disasters, terrorism, cybercrime, disruption of digital
infrastructure, fire, power failures, loss, theft or loss of tools, materials or information,
roadblocks, strikes or work interruptions and import or trade restrictions.

8.3. The Contractor is entitled to suspend fulfilment of its obligations if it is temporarily
pre-vented from fulfilling its obligations to the Client due to force majeure. Once the
force majeure circumstances no longer apply, the Contractor will fulfil its obligations as
soon as its planning permits.

8.4. If it concerns force majeure and fulfilment is or becomes permanently impossible, or
the temporary force majeure circumstances have lasted for more than six months, the
Contractor is entitled to terminate the agreement with immediate effect either entirely or
in part. In those cases, the Client is entitled to terminate the agreement with immediate
effect, but only for that part of the obligations that the Contractor has not yet fulfilled.
8.5. The parties are not entitled to compensation for the damages suffered or to be
suffered as a result of the force majeure, suspension or termination as referred to in this
article.

Article 9: Contract extras

9.1. Changes in the work will in any event lead to contract extras if:

a. it concerns changes in the design, the specifications or the contract documents;

b. the information provided by the Client does not correspond with reality;

c. the estimated quantities deviate by more than 5%.

9.2. Contract extras are calculated on the basis of the price-determining factors that
apply at the time the extra work is performed. The Client is obliged to pay the price for
the contract extras immediately on the Contractor’s request.

Article 10: Implementation of the work

10.1. The Client will ensure that the Contractor can carry out its work undisturbed and at
the agreed time and that it is given the necessary facilities for the implementation of its
work, such as: gas, water, electricity and internet; heating; lockable dry storage space;
the facilities prescribed under the Dutch Working Conditions Act [Arbowet].

10.2. The Client bears the risk and is liable for damage to and theft or loss of goods
belonging to the Contractor, Client and third parties, such as tools, material or equipment
intended for the work or used for the work, located at or near the place where the work
is carried out or at another agreed location.

10.3. Notwithstanding the provisions in paragraph 2 of this article, the Client is obliged to
take out adequate insurance against the risks referred to in that paragraph. In addition,
the Client must take out insurance for the risk of work-related damage with regard to the
equipment to be used. The Client must send the Contractor a copy of the relevant
insurance(s) and proof of payment of the premium immediately on request. In the event
of damages, the Client is obliged to report this immediately to its insurer for further pro-
cessing and settlement.

10.4. In the event of circumstances requiring that the activities be carried out at a time
that falls outside the Contractor’s normal working hours, the Contractor will be entitled to
charge the Client the ensuing additional costs.

10.5. In the event of an inspection and/or repair assignment and if these activities must
be performed at one of the Client’s sites, the Contractor will not be obliged to inform the
Client of its arrival, that of his personnel or third parties it engages for the activities, or of
the exact time of arrival.

10.6. The Client will ensure that the object to be inspected and/or repaired is made
available to the Contractor in a clean condition, such that the activities ensuing from the
agreement can be carried out.

Article 11: Delivery of the work



11.1. The work is considered to be delivered in the following cases:

a. once the Client has approved the work;

b. if the Client has put the work into operation. If the Client puts part of the work into
operation, then that part is considered to have been delivered;

c. if the Contractor has notified the Client in writing that the work has been completed,
and the Client fails to inform the Contractor in writing that the work has not been
approved within 14 days of the day of the notification;

d. if the Client does not approve the work on the grounds of minor defects or missing
parts that can be repaired or delivered within 30 days and that do not hinder the
commissioning of the work.

11.2. If the Client does not approve the work, it is obliged to inform the Contractor of
this in writing, stating the reasons. The Client must give the Contractor the opportunity
to deliver the work at a later date.

11.3. The Client indemnifies the Contractor against third-party claims concerning damage
to parts of the work not delivered due to the use of parts of the work that have already
been delivered.

Article 12: Liability

12.1. In the event of an attributable failure, the Contractor is still obliged to fulfil its
contractual obligations, with due observance of Article 13.

12.2. The Contractor's obligation to compensate damages - regardless of the grounds -
is limited to the damage against which the Contractor is covered under an insurance
policy taken out by it or on its behalf. However, the scope of this obligation is never
greater than the amount paid out under this insurance in the case in question.

12.3. If, for whatever reason, the Contractor does not have the right to invoke paragraph
2 of this article, the obligation to compensate damage is limited to a maximum of 15% of
the total contract amount (excluding VAT). If the agreement consists of parts or partial
de-liveries, this obligation is limited to a maximum of 15% (excluding VAT) of the
contract amount for that part or that partial delivery. If it concerns continuing
performance contracts, the obligation to compensate damage is limited to a maximum of
15% (excluding VAT) of the contract amount owed over the last twelve months prior to
the loss-causing event.

12.4. The following do not qualify for compensation:

a. consequential damages. Consequential damages include inter alia business
interruption losses, loss of production, loss of profit, penalties, transport costs and travel
and subsistence expenses;

b. damage to property in the care, custody or control of, but not owned by the insured
party. Among other things, this damage includes damage caused by or during the
performance of the work to goods that are being worked on or to goods that are located
in the vicinity of the place where the work is being carried out;

c. damage as a result of intent or wilful recklessness by the Contractor’s auxiliary staff or
non-managerial subordinates.

The Client can take out insurance for these damages if possible.

12.5. The Contractor is not obliged to compensate damage to material supplied by or on
behalf of the Client as a result of improper processing.

12.6. The Client indemnifies the Contractor against all third-party claims due to product
liability as a result of a defect in a product that has been delivered by the Client to a third
party and of which the products or materials supplied by the Contractor are a part. The
Client is obliged to reimburse all the damages suffered by the Contractor in this respect,
including the (full) costs of the defence.

Article 13: Guarantee and other claims

13.1. Unless otherwise agreed in writing, the Contractor guarantees the proper execution
of the agreed performance for a period of six months after delivery or completion, as
detailed in the following paragraphs.



13.2. If the parties have agreed to deviating guarantee conditions, the provisions of this
article will remain in full force, unless this is in conflict with those deviating guarantee
conditions.

13.3. No warranty is given for goods supplied that were not new at the time of delivery.
13.4. If the agreed performance has not been executed properly, the Contractor will
decide within a reasonable period of time whether it will still perform the work properly
or credit the Client for a proportionate part of the contract amount.

13.5. If the Contractor opts to still execute the performance properly, it will determine
the manner and time of execution. The Client must in all cases offer the Contractor the
opportunity to do so. If the agreed performance (also) included the processing of
material provided by the Client, the Client must supply new material at its own expense
and risk.

13.6. The Client is responsible for sending parts or materials that are to be repaired or
replaced by the Contractor to the Contractor’s business location.

13.7. The following are for the Client’s account:

a. all transport or shipping costs;

b. costs for dismantling and assembly;

c. travel and subsistence expenses and travel time.

13.8. The Contractor is only obliged to implement the guarantee if the Client has fulfilled
all its obligations.

13.9. a. The guarantee does not cover defects that are the result of:

- normal wear and tear;

- improper use;

- lack of maintenance or maintenance carried out incorrectly;

- installation, assembly, modification or repairs carried out by the Client or third parties;
- faulty or unsuitable goods originating from or prescribed by the Client;

- faulty or unsuitable materials or tools used by the Client.

b. No guarantee is given for:

- inspections and repairs carried out on goods owned by the Client;

- parts that are subject to a manufacturer's guarantee.

13.10. The provisions of paragraphs 3 to 9 of this article apply by analogy to any of the
Client’s claims based on breach of contract, non-conformity or any other basis
whatsoever.

Article 14: Obligation to complain

14.1. The Client no longer has the right to invoke a defective performance if it has not
complained to the Contractor in writing within fourteen days after it discovered or should
reasonably have discovered the defect.

14.2. The Client must have filed complaints about the invoice with the Contractor in
writing and within the payment term, subject to forfeiture of all rights. If the payment
term is longer than thirty days, the Client must have filed its complaint in writing within
thirty days of the invoice date at the latest.

Article 15: Failure to take possession of goods

15.1. The Client is obliged to take actual possession of the goods that are the subject of
the agreement at the agreed location at the end of the delivery or implementation
period.

15.2. The Client must cooperate fully and free of charge to enable the Contractor to
deliver the goods.

15.3. Goods not taken into possession are stored at the Client’s expense and risk.

15.4. If the provisions of paragraph 1 or 2 of this article are infringed, the Client will owe
the Contractor a penalty for each infringement of € 250 per day up to a maximum of €
25,000, after the Contractor has given notice of default. This penalty can be claimed in
addition to compensation by virtue of the law.

Article 16: Payment



16.1. Payment is made at the Contractor’s business address or into an account to be
designated by the Contractor.

16.2. Unless agreed otherwise, payment will be made as follows:

a. in cash where sale is at the service desk;

b. in the case of payments in instalments:

- 50% of the total price upon assignment;

- 50% of the total price upon completion;

c. in all other cases, within thirty days of the date of the invoice.

16.3. If the Client fails to fulfil its payment obligation, it is obliged to comply with a
request from the Contractor for a tender of payment instead of the agreed amount.
16.4. The Client’s right to offset its claims against the Contractor or to suspend the
fulfilment of its obligations is excluded, unless the Contractor has been granted a
suspension of payments or is bankrupt or the statutory debt adjustment scheme applies
to the Contractor.

16.5. Irrespective of whether the Contractor has fully executed the agreed performance,
everything that the Client owes or will owe it under the agreement is immediately due
and payable if:

a. a payment term has been exceeded;

b. the Client does not fulfil its obligations under Article 15;

c. the Client has filed for bankruptcy or suspension of payments;

d. the Client's goods or claims have been attached;

e. the Client (a company) is dissolved or wound up;

f. the Client (a natural person) files a application to be admitted to the statutory debt
adjustment scheme, is placed under a guardianship order or has died.

16.6. If payment is delayed, the Client will owe interest on that sum to the Contractor
with effect from the day following the day agreed as the final day of payment up to and
including the day on which the Client settles the amount in question. If the parties have
not agreed on the final day of payment, the interest is due from 30 days after the sum
has become due and payable. The interest is 12% per year, but is equal to the statutory
interest if this is higher. For the interest calculation, a part of the month is considered to
be a full month. At the end of each year, the amount on which the interest is calculated
will be increased by the interest due for that year.

16.7. The Contractor is entitled to offset its debts to the Client against claims that
companies affiliated to the Contractor have against the Client. In addition, the Contractor
is entitled to offset its claims to the Client against debts that companies affiliated to the
Contractor have against the Client. Furthermore, the Contractor is entitled to offset its
debts to the Client against claims against companies affiliated to the Client. ‘Affiliated
companies’ means all companies belonging to the same group, within the meaning of
Book 2, Section 24b of the Dutch Civil Code, and a participation within the meaning of
Book 2, Section 24c of the Dutch Civil Code.

16.8. For late payments, the Client owes the Contractor all extrajudicial costs with a
minimum of € 75.

These costs are calculated on the basis of the following table, i.e., the principal sum plus
interest:

on the first € 3,000 15%

on the excess up to € 6,000 10%

on the excess up to € 15,000 8%

on the excess up to € 60,000 5%

on the excess from € 60,000 or more 3%

The extrajudicial costs actually incurred are due if they are higher than the calculation
given above.

16.9. If judgment is rendered in favour of the Contractor in legal proceedings, either
entirely or for the most part, the Client will bear all costs incurred in connection with
these proceedings.



Article 17: Securities

17.1. Irrespective of the agreed payment terms, the Client is obliged to provide sufficient
security for payment immediately on the Contractor’s request and at its discretion. If the
Client does not comply with this provision within the set time limit, it will immediately be
in default. In that case, the Contractor has the right to terminate the agreement and to
recover its damages from the Client.

17.2. The Contractor remains the owner of the delivered goods as long as the Client:

a. has not fulfilled its obligations under any agreement with the Contractor;

b. claims arising from non-fulfilment of the aforementioned agreements, such as
damage, penalties, interest and costs, have not been settled.

17.3. As long as the delivered goods are subject to retention of title, the Client may not
encumber or dispose of these goods other than in the course of its normal business
operations. This provision has effect under property law.

17.4. After the Contractor has invoked its retention of title, it may take back the
delivered goods. The Client will cooperate fully with this. The costs of collecting the goods
will be borne by the Client, as will any missing parts or damage to the goods delivered.
17.5. If the Client has fulfilled its obligations after the Contractor has delivered the goods
to it in accordance with the agreement, the retention of title with respect to these goods
is revived if the Client does not fulfil its obligations under an agreement entered into
subsequently.

17.6. The Contractor has a right of pledge and a right of retention on all goods that it has
or may receive from the Client on any grounds whatsoever and for all claims that it has
or might have against the Client.

Article 18: Intellectual property rights

18.1. The Contractor is considered to be the maker, designer or inventor of the works,
models or inventions created in the context of the agreement. The Contractor therefore
has the exclusive right to apply for a patent, trademark or model.

18.2. The Contractor will not transfer any intellectual property rights to the Client in the
implementation of the agreement.

18.3. If the performance to be delivered by the Contractor (also) includes providing
computer software, the source code will not be handed over to the Client. The Client will
only acquire a non-exclusive, worldwide and perpetual licence for use for the computer
software solely for the purpose of the normal use and proper functioning of the good. The
Client is not permitted to transfer the licence or to issue a sub-licence. When the Client
sells the good to a third party, the licence transfers by operation of law to the acquirer of
the good.

18.4. The Contractor disclaims liability for damages that the Client suffers as a result of
an infringement of third-party intellectual property rights. The Client indemnifies the
Contractor against any third-party claims related to an infringement of intellectual
property rights.

Article 19: Assignment of rights or obligations

The Client may not assign or pledge any rights or obligations pursuant to any article in
these General Terms and Conditions or the underlying agreement(s), unless it has the
prior written consent of the Contractor. This provision has effect under property law.

Article 20: Cancellation or termination of the agreement

20.1. The Client is not entitled to cancel or terminate the agreement, unless the
Contractor agrees to this. If the Contractor agrees, the Client will owe the Contractor an
immediately due and payable compensation equal to the agreed price, less the savings
for the Contractor as a result of the termination. The compensation will be at least 20%
of the agreed price.

20.2. If the price depends on the actual costs to be incurred by the Contractor (on a
cost-plus basis), the compensation as referred to in the first paragraph of this article is
estimated based on the sum of the costs and labour and the profit that the Contractor
would have made for the entire contract.



Article 21: Applicable law and competent court

21.1. Dutch law applies.

21.2. The Vienna Sales Convention (CISG) does not apply, nor does any other
international regulation that may be excluded.

21.3. The Dutch civil court with jurisdiction in the Contractor’s place of business is
authorised to take cognisance of any disputes. The Contractor may deviate from this rule
governing jurisdiction and rely on the statutory rules governing jurisdiction instead.

These Terms and Conditions constitute a comprehensive translation of the Dutch version
of the Terms and Conditions of Fedecom as filed with the Registry of the Court of
Rotterdam on 5 March 2019. The Dutch version will prevail in the explanation and
interpretation of this text.



